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STATEMENT OF WORK FOR THE
Rebuild of the Power Amplifier Module, Al

5999-01-065-9006

1.0 Scope. This Statement of Work (SOW), along with the Rebuild Standard RS-07748A-50/4,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
Contractor (for purposes of this SOW, Contractor is defined as the commercial or government entity
performing the rebuild) in the rebuild effort of the Power Amplifier Module. These documents
contain requirements to restore the Power Amplifier Module to Condition Code "A." Condition
Code A is defined as "serviceable/issuable without qualification, new, used, repaired or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction, including materiel with more than 6 months shelf-life remaining."”

1.1 Background. Rebuild is defined as "That maintenance technique used to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of the
item, inspection of all parts or components, repairs or replacement of worn or unserviceable elements
using original manufacturing tolerances and/or specifications and subsequent reassembly of the
items."

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards.

MIT-STD-129 DoD Standard Practice for Military Marking

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The i1ssues of those documents cited below
shall be used.

Engineering Drawing

755002A0650 Power Amplifier, Module Al

CAGE 87900

SIL-4-09214A Repair Parts List for AN/PRC-104 PCN 124 092140 00
SIL-4-09214A Repair Parts List Ch. 1 PCN 124092140 01
TM-07748B-45/2 Maintenance Insturction for PCN 184 077482 00
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The AN/PRC-104

RS 07748 A-50/4 Rebuild Standard for Jan 1979
AN/PRC-104 w/Ch. 1 PCN 170 070748 00
TI-5820-25/22 Electromagnetic Environmental May 1999
Effects Procedures for Installation PCN 168 047801 00
of Communication Equipment on
US Marine Corps Platforms

DOD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)

MII-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic-Discharge Sensitive
ESDS Devices

ANSIISO/ASQC Quality Systems-Model for Quality Assurance in Production,
Q9002-19%94 Installation and Servicing

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard for Configuration Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,Philadelphia,
Pa. 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Contracting Officer: Contracts Department
(Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany,
Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of
engineering drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn:
Code 583-1, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.

3.0 Requirements.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect,
diagnose, restore, test and calibrate the Power Amplifier Module, Al. Upon completion of rebuild,
the subject item shall be Condition Code "A."
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b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), (Code C4IHF), Albany, GA, authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Power
Amplifier Module, Al.

3.2.1 Phase I- Pre-induction. A pre-induction inspection analysis shall be performed for each
Power Amplifier Module, Al using the Contractor Facility's diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on the
Pre- Induction Checklist (Appendix A) and shall be provided to the government.

3.2.2 Phase Il -Rebuild. After pre-induction tests and inspections have been completed, repair of
the Power Amplifier Module, Al shall be accomplished in accordance with this SOW and Rebuild
Standard RS 07748 A-50/4. Deficiencies noted on the Pre-Induction Checklist during Phase I shall
be repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed, or the component assembly wherein the part is located is disassembled for
repair. Incorporate all approved Modification Instructions (Mls) or Engineering Change Proposals
(ECPs) not previously incorporated.

a. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc., in
accordance with Rebuild Standard RS 07748 A-50/4. Unserviceable would include any of the above

that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance

a. Inspection, Testing and Acceptance of the Radio Set shall be conducted in accordance with
TM-07748B-45/2, SL-4-09214A, RS 07748A-50/4 and Engineering Drawing 755002 A0650,
CAGE 87990. Ensure that all approved ECPs and MIs have been incorporated.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests shall
be held at the contractor’s facility, MCSC (Code C4IHF), Albany, Georgia, representatives shall
be given a minimum of two weeks notice prior to commencement of acceptance testing.

¢. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code C4IHF), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with
this SOW.
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3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of items being repaired
under the terms of this statement of work. Items scheduled for long term storage or shipment to
overseas destinations shall be in accordance with MIL-STD-2073-1D, Appendix A, Table A VL.,
Electronic Equipment. Items scheduled for domestic shipment for immediate use or short-term
storage shall be in accordance with level B requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery of
the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it is
necessary to temporarily depart from the authorized configuration, the contractor shall prepare and
submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)YGovernment Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central control
system on all government owned assets in the contractor's possession. The MCA will forward a GFE
Accountability Agreement to the contractor for signature on an annual basis to establish a chain of
custody and identify property responsibilities for Marine Corps assets. The contractor is to
acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be done by mailing
(Materiel Management Department, Management Control Activity (Code 573-2) 814 Radford Blvd,
STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498 or DSN 567-5498) a
copy of the DD1348).

3.5 Contractor Furnished Materiel (CFM). The contractor may requisition materiel as required in
the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s decision
to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness,
availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement and
document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.
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3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and use
proper (E3) control procedures in the Rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality Systems
- Model for Quality Assurance in Production, Installation, and Servicing. The program shall ensure
quality throughout all areas to include processing, assembly, inspection, test, maintenance, and
preparation for delivery and shipping. Unless otherwise specified in the contract, the contractor shall
be responsible for performance of all inspection requirements. MCSC (Code C4IHF), Albany
reserves the right to perform any of the inspections set forth in the contract where such inspections
are deemed necessary to assure products and services conform to the prescribed requirements. The
Contractor shall provide an Inspection and Test Plan that will ensure the Power Amplifier Module,
Al will meet or exceed the original performance characteristics of the Power Amplifier Module, Al.

Inspection Test Plan shall be sent to: Marine Corps Systems Command Attn: Togistics Management
Specialist (Code C4IHF), 814 Radford Blvd., Albany, Georgia 31704-1128.

3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including all
equipment furnished and documentation written or compiled, shall be subject to in-process review
and inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and MCSC (Code C4THF), Albany, GA representatives shall be permitted to observe the
work or to conduct an inspection. Final inspection and acceptance testing shall be conducted at the
Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the
units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code C4IHF), Albany, representative. The Contractor shall, at no
additional cost to MCSC, Albany, Georgia, correct the deficiencies and repeat the verification until
an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
Power Ampliifier Module, Al

1. Using the following criteria, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.
b Inspect for rust and/or corrosion damage.
c. Inspect for any physical damage to different units. (cuts, dents, cracks, broken pins, etc.)
d. Ensure that all screws, washers, nuts, bolts, etc. are attached.
e. Inspect for dry rot on all rubber and plastic components.
f.  Ensure that all covers and caps are attached.
g. Ensure that all knobs, switches and breakers operate freely and properly.
h. Inventory for accountability.
S - Serviceable U - Unserviceable M — Missing
Remarks:
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